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(August 7, 2006)
Section 1-08.9 is supplemented with the following:

Delayed completion of *** $$1$$ *** will result in impacts to the traveling public,
increase fuel consumption, increase vehicle operating costs, increase pollution, and
cause other inconveniences and harm far in excess of those resulting from delay of
most projects.

Accordingly, the Contractor agrees:
1. To pay *** $$2$$ *** liquidated damages per *** $$3$$ *** for each *** $$4$$
*** prorated to the nearest *** $$5$$ *** that the work is not completed as
specified in *** $$6$$ ***.

2. To authorize the Engineer to deduct these liquidated damages from any money
due or coming due the Contractor.



